SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 141 CONTRACT ID : R -30431-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-94749 CURB, ASPHALT, REMOVE 1,316.000 LFT
11 207-08263 SUBGRADE TREATMENT, TYPE IA 5,251.000 SYS
12 211-02050 B BORROW 10.000 cys
13 303-07449 COMPACTED AGGREGATE, NO. 73 3,785.000 TON
14 304-07783 HMA PATCHING, TYPE D 212.000 TON
15 305-09888 RELIEF JOINT 370.000 LFT
16 306-08033 MILLING, ASPHALT, 1 IN 1,098.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 13,799.000 SYS
18 306-08036 MILLING, ASPHALT, 2 IN 213,906.000 SYS
19 306-08043 MILLING, TRANSITION 10,360.000 SYs
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 5,522.000 TON
22 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 10,167.000 TON
23 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 31,161.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 234,390.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 165,225.000 LFT
26 406-05520 ASPHALT FOR TACK COAT 156.000 TON
27 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 13,355.000 TON
28 503-05240 D-1 CONTRACTION JOINT 5,802.000 LET
29 506-06333 PCCP PATCHING, FULL DEPTH 5,251.000 SYS
30 507-07480 PROFILING PCCP 970.000 SYS
31 507-07482 CRACKS IN PCCP, ROUT AND SEAL 3,600.000 LFT
32 507-07505 RETROFIT LOAD TRANSFER 75.000 EACH
33 507-08272 JOINTS IN PCCP, SAW AND SEAL 37,574.000 LFT
34 601-02241 GUARDRAIL, REMOVE 1,200.000 LFT
35 601-06035 GUARDRAIL, RESET 18,743.000 LFT
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 3,369.000 LFT
38 606-07484 MILLED HMA CORRUGATIONS 67,993.000 LFT
39 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 22.000 TON
40 612-60410 DRILLED HOLE FOR UNDERSEAL 388.000 EACH
41  628-09402 FIELD OFFICE, B 10.000 MOS
42 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
43 628-11730 CELLULAR TELEPHONE TYPE B 4.000 EACH
44 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 40.000 MOS
47 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1,794.000 LFT
48 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 67,993.000 LFT
49 718-06526 HMA FOR UNDERDRAINS 11,219.000 TON



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 141 CONTRACT ID : R -30431-A

SECTION NO. 0001 ASPHALT RESURFACE

50 718-06529 OUTLET PROTECTOR, 2 156.000 EACH
51 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 67,993.000 LET
52 718-52610 AGGREGATE FOR UNDERDRAINS 6,896.000 CYs
53 718-99153 GEOTEXTILES FOR UNDERDRAIN 19,517.000 SYS
54 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
56 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 68,640.000 LET
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 119,719.000 LET
58 801-06640 CONSTRUCTION SIGN, A 72.000 EACH
59 801-06710 FLASHING ARROW SIGN 180.000 DAY
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
62 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 67,993.000 LET
64 808-06716 LINE, REMOVE 109,503.000 LET
65 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
66 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,554.000 LET
67 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,008.000 LET
68 808-10071 LINE, MULTI-COMPONENT, BROKEN, 255.000 LFT
69 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 67,993.000 LET
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,301.000 EACH
71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,301.000 EACH

72 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN 18,016.000 LFT
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CALL ORDER . 151 CONTRACT ID : R -31058-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-01502 LIGHT STANDARD, REMOVE 4.000 EACH
12 202-02240 PAVEMENT REMOVAL 1,138.000 SYS
13 202-04997 RAILROAD LUMP LUMP
14 202-06541 REMOVE 55.000 EACH
15 202-06541 REMOVE 65.000 EACH
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,491.000 SYS
18 202-93741 GUARDRAIL END TREATMENT, REMOVE 5.000 EACH
19 202-94954 BARRIER WALL, CONCRETE, REMOVE 1,356.000 LFT
20 203-02000 EXCAVATION, COMMON 1,374.000 cyYs
21 203-08607 LINEAR GRADING 3,530.000 LET
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 89.000 CYS
23 207-08263 SUBGRADE TREATMENT, TYPE IA 3,209.000 SYS
24 211-06467 AGGREGATE FOR END BENT BACKFILL 91.000 CYS
25 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 6.000 CYS
26 302-06464 SUBBASE FOR PCCP 58.000 cyYs
27 302-07455 DENSE GRADED SUBBASE 58.000 CYS
28 303-01180 COMPACTED AGGREGATE, NO. 53 1,500.000 TON
29 304-07783 HMA PATCHING, TYPE D 2,910.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN 50,900.000 SYs
31 306-08036 MILLING, ASPHALT, 2 IN 189,330.000 SYs
32 306-08043 MILLING, TRANSITION 2,554.000 SYS
33 306-08432 MILLING, APPROACH 6,510.000 SYS
34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 4,410.000 TON
36 401-07348 QC/OA-HMA, 4, 70, SURFACE, 12.5 mm 21,870.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 109,518.000 LET
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,688.000 LFT
39 402-07784 HMA SURFACE, TYPE D 265.000 TON
40 402-07785 HMA INTERMEDIATE, TYPE D 442.000 TON
41 402-07786 HMA BASE, TYPE D 1,412.000 TON
42 406-05520 ASPHALT FOR TACK COAT 65.000 TON
43 406-05521 ASPHALT FOR TACK COAT 8,152.000 SYS
44 502-06329 PCCP, 12 IN 723.000 SYS
45 503-03489 RETROFITTED TIE BARS 276.000 EACH
46 503-05240 D-1 CONTRACTION JOINT 100.000 LET
47 503-05310 TERMINAL JOINT 163.000 LFT
48 506-06333 PCCP PATCHING, FULL DEPTH 400.000 SYS
49 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
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CALL ORDER  : 151 CONTRACT ID : R -31058-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 515.000 LFT
51 601-02241 GUARDRAIL, REMOVE 3,310.000 LET
52 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
53 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
54 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 2,595.000 LFT
55 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 4.000 EACH
56 602-06729 BARRIER DELINEATOR 29.000 EACH
57 602-91266 CONCRETE MEDIAN BARRIER, MODIFIED 1,310.000 LFT
58 606-07484 MILLED HMA CORRUGATIONS 28,090.000 LET
59 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 415.000 SYS
60 610-07487 HMA FOR APPROACHES, TYPE B 191.000 TON
61 610-07788 HMA FOR APPROACHES, TYPE D 760.000 TON
62 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 24.000 TON
63 612-60410 DRILLED HOLE FOR UNDERSEAL 384.000 EACH
64 616-02320 GEOTEXTILES 216.000 SYS
65 616-93772 INSPECTION HOLE 6.000 EACH
66 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR. NO. LUMP LUMP
67 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
68 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
69 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 100.000 SYS
70 621-06559 MULCHED SEEDING, R 100.000 SYS
71  628-09402 FIELD OFFICE, B 10.000 MOS
72 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
73 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
74  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
75 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 30.000 MOS
76 702-51005 CONCRETE, A, SUBSTRUCTURE 19.000 CcYs
77 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,028.000 1BS
78 702-51863 FIELD DRILLED HOLE IN CONCRETE 751.000 EACH
79  702-93722 CONCRETE, C 150.000 CYS
80 703-06028 REINFORCING BARS 1,710.000 1LBS
81 703-06029 REINFORCING BARS, EPOXY COATED 148,377.000 1BS
82 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 655.000 EACH
83 704-51002 CONCRETE, C, SUPERSTRUCTURE 403.000 CYs
84 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
85 706-51020 RAILING, CONCRETE, C 149.000 cYs
86 709-51821 SURFACE SEAL LUMP LUMP
87 710-09158 PATCHING CONCRETE STRUCTURES 90.000 SFT
88 711-01373 BOLT 16.000 EACH
89 711-51038 STRUCTURAL STEEL LUMP LUMP
90 711-51864 DRILLED HOLE 5,092.000 EACH
91 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
92  711-96800 STUD SHEAR CONNECTORS 438.000 EACH
93 715-05407 PIPE, END BENT DRAIN, 6 IN 200.000 LET
94 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 4,195.000 SFT
95 722-51842 BRIDGE DECK OVERLAY 4,345.000 SYS
96 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 68.000 CYs
97 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 8,390.000 SFT

98 722-60824 SURFACE MILLING 4,345.000 SYS
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CALL ORDER  : 151 CONTRACT ID : R -31058-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
99 724-51925 STRUCTURAL EXPANSION JOINT, SS 182.000 LFT
100 726-92406 BEARING ASSEMBLY, ELASTOMERIC 65.000 EACH
101 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
102 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
104 801-06201 TEMPORARY PANEL SIGNS 482.000 SFT
105 801-06202 TEMPORARY PANEL SIGN SUPPORTS 390.000 LFT
106 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 18,250.000 LET
107 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 45,168.000 LET
108 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
109 801-06640 CONSTRUCTION SIGN, A 86.000 EACH
110 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
111 801-06710 FLASHING ARROW SIGN 800.000 DAY
112 801-06775 MAINTAINING TRAFFIC LUMP LUMP
113 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
114 801-07118 BARRICADE, III-A 164.000 LET
115 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 2,870.000 LET
116 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 880.000 LET
117 801-11598 ARIES FIELD PROCESSOR FOR PCMS 1.000 EACH
118 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
119 802-02475 SIGN, PANEL, RELOCATE 2.000 EACH
120 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 2,970.000 LET
121 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
122 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,320.000 LET
123 807-02822 LIGHT POLE, STEEL, RELOCATE 4.000 EACH
124 808-06368 TRANSVERSE MARKING, REMOVE 80.000 LET
125 808-06716 LINE, REMOVE 39,976.000 LET
126 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
127 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 4,320.000 LET
128 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 73,250.000 LET
129 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 73,068.000 LET
130 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 7,385.000 LET
131 808-10038 TRANSVERSE MARKINGS MULTI-COMPONENT, 945.000 LET
132 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 200.000 LET
133 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 1.000 EACH
134 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 6.000 EACH
135 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 11,350.000 LET
136 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 2.000 EACH
137 808-75510 TRANSVERSE MARKINGS, PREFORMED PLASTIC, 80.000 LET
138 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 904.000 EACH
139 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 904.000 EACH

140 808-95638 CENTER CURB PAINTING 840.000 SET
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CALL ORDER : 171 CONTRACT ID : R -31776-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 113-01614 PARTNERING OVERHEAD LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 21,778.000 cyYs
16 203-02020 EXCAVATION, UNCLASSIFIED 500.000 CYS
17 203-51223 EXCAVATION, WATERWAY 2,168.000 cys
18 205-03371 SEDIMENT, REMOVE 500.000 CYS
19 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
20 205-06936 TEMPORARY SEDIMENT TRAP 200.000 TON
21 205-06937 TEMPORARY SILT FENCE 1,882.000 LFT
22 205-09543 NO 2 STONE 100.000 TON
23 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 1,936.000 LFT
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 32.000 CYS
25 207-08265 SUBGRADE TREATMENT, TYPE IIA 31,038.000 SYS
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,948.000 SYS
27 211-02050 B BORROW 2,449.000 cys
28 211-06467 AGGREGATE FOR END BENT BACKFILL 19.000 CYS
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 155.000 CYS
30 211-09265 STRUCTURAL BACKFILL, TYPE 2 293.000 CYS
31 211-09267 STRUCTURAL BACKFILL, TYPE 4 14.000 CYS
32 211-09268 STRUCTURAL BACKFILL, TYPE 5 143.000 CYS
33 302-07455 DENSE GRADED SUBBASE 83.000 cys
34 303-01180 COMPACTED AGGREGATE, NO. 53 10,587.000 TON
35 303-07449 COMPACTED AGGREGATE, NO. 73 103.000 TON
36 304-07493 WIDENING WITH HMA, TYPE B 955.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN 149.000 SYS
38 306-08042 MILLING, SCARIFICATION/PROFILE 6,495.000 SYS
39 401-06264 PROFILOGRAPH, HMA LUMP LUMP
40 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,378.000 TON
41 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,168.000 TON
42 401-10258 JOINT ADHESIVE, SURFACE 21,767.000 LFT
43 401-10259 JOINT ADHESIVE, INTERMEDIATE 21,767.000 LFT
44 401-11785 LIQUID ASPHALT SEALANT 21,767.000 LFT
45 406-05520 ASPHALT FOR TACK COAT 12.000 TON
46 601-01128 GUARDRAIL, TRANSITION TYPE WGB 7.000 EACH
47 601-01128 GUARDRAIL, TRANSITION TYPE WGB 1.000 EACH
48 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
49 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED 1.000 EACH
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CALL ORDER 171 CONTRACT ID : R -31776-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
51 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 2.000 EACH
52 601-0184¢6 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
53 601-01848 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5 2.000 EACH
54 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 157.000 LFT
55 601-02241 GUARDRAIL, REMOVE 261.000 LFT
56 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
57 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
58 601-94689 GUARDRAIL END TREATMENT, OS 16.000 EACH
59 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,644.000 LEFT
60 605-06145 CURB AND GUTTER, B, CONCRETE 271.000 LET
61 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 516.000 SYS
62 610-07486 HMA FOR APPROACHES, TYPE A 236.000 TON
63 610-07487 HMA FOR APPROACHES, TYPE B 922.000 TON
64 610-08446 PCCP FOR APPROACHES, 6 IN 48.000 SYS
65 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
66 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
67 615-06505 MONUMENT, B 11.000 EACH
68 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
69 616-02320 GEOTEXTILES 2,645.000 SYS
70 616-05688 RIPRAP, CLASS 1 184.000 TON
71 616-06405 RIPRAP, REVETMENT 1,231.000 TON
72 616-06451 RIPRAP, UNIFORM 334.000 TON
73 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
74 621-06545 FERTILIZER 4.000 TON
75 621-06554 SEED MIXTURE, U 1,588.000 LBS
76 621-06557 SEED MIXTURE, T 1,401.000 LBS
77 621-06565 MULCHING MATERIAL 37.000 TON
78 621-06567 WATER 45.900 kGAL
79 621-06574 SODDING 5,039.000 SYS
80 621-06575 SODDING, NURSERY 7,703.000 SYS
81 628-09402 FIELD OFFICE, B 24.000 MOS
82 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
83 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
84 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
85 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
86 628-11780 CELLULAR TELEPHONE SERVICE, 500 MINUTES 48.000 MOS
87 701-09558 TEST PILE, INDICATOR, PRODUCTION 514.000 LET
88 701-09560 TEST PILE, INDICATOR, RESTRIKE 8.000 EACH
89 701-09739 PILE SHOE, HP 12 X 53 32.000 EACH
90 701-51195 PILE, STEEL H, HP 12 IN X 53 1,336.000 LEFT
91 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53 220.000 LEFT
92 702-51005 CONCRETE, A, SUBSTRUCTURE 30.600 CYs
93 702-51863 FIELD DRILLED HOLE IN CONCRETE 48.000 EACH
94 702-90915 CONCRETE, CLASS A 4.000 CYs
95 703-06028 REINFORCING BARS 15,692.000 LBS
96 703-06029 REINFORCING BARS, EPOXY COATED 61,598.000 LBS
97 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 255.200 CYs

98 706-04683 RAILING, 24.000 LFT
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SECTION NO. 0001

99
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120
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128
129
130
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134
135
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140
141
142
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147

706-06352
706-09963
706-11405
707-09029
707-10179
708-51813
709-51821
709-51821
710-51870
714-11113
714-11170
714-11173
714-11198
715-05048
715-05049
715-05051
715-05052
715-05053
715-05119
715-05123
715-05151
715-05169
715-05173
715-05203
715-05208
715-05407
715-05596
715-06471
715-08243
715-08305
715-09064
715-46005
715-46010
715-46020
718-52610
718-99153
719-09392
720-08299
720-44000
720-45035
720-45605
724-03276
801-03290
801-04308
801-06625
801-06640
801-06645
801-06775
801-07118

SCHEDULE OF PAY ITEMS

171 CONTRACT ID

ROAD RECONSTRUCTION

CONCRETE BRIDGE RAILING TRANSITION, TPF-2
RAILING, CONCRETE, PF-2

RAILING, STEEL, PF-2

STRUCTURAL MEMBER, CONCRETE BOX BEAM, 12 IN X 48 IN
STRUCTURAL MEMBER, CONCRETE BOX
PNEUMATICALLY PLACED MORTAR

SURFACE SEAL

SURFACE SEAL

REPOINTING MASONRY IN STRUCTURES

STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,
STRUCTURE EXTENSION REINFORCED CONCRETE BOX SECTIONS,
STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,
STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,
PIPE, TYPE 4 CIRCULAR 6 IN

PIPE, TYPE 4 CIRCULAR 8 IN

PIPE, TYPE 4 CIRCULAR 10 IN

PIPE, TYPE 4 CIRCULAR 12 IN

PIPE, UNDERDRAIN, OUTLET 6 IN

PIPE, TYPE 1 CIRCULAR 15 IN

PIPE, TYPE 1 CIRCULAR 24 IN

PIPE, TYPE 2 CIRCULAR 15 IN

PIPE, TYPE 3 CIRCULAR 15 IN

PIPE, TYPE 3 CIRCULAR 24 IN

PIPE, TYPE 4 CIRCULAR 4 IN

PIPE, TYPE 4 CIRCULAR 15 IN

PIPE, END BENT DRAIN, 6 IN

PIPE EXTENSION, CIRCULAR 18 IN

PIPE END SECTION, MIN AREA 3.3 SFT

PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SFT

HMA FOR STRUCTURE INSTALLATION, TYPE B
VIDEO INSPECTION FOR PIPE

PIPE END SECTION, DIA 15"

PIPE END SECTION, DIA 18"

PIPE END SECTION, DIA 24"

AGGREGATE FOR UNDERDRAINS

GEOTEXTILES FOR UNDERDRAIN

PIPE, DRAIN TILE TERMINAL SECTION, 15 IN
INLET, DROP

CASTING, ADJUST TO GRADE

INLET, F7

STRUCTURE, MANHOLE, RECONSTRUCTED
STRUCTURAL EXPANSION JOINT SEALING SYS
CONSTRUCTION SIGN, C

ROAD CLOSURE SIGN ASSEMBLY

DETOUR ROUTE MARKER ASSEMBLY

CONSTRUCTION SIGN, A

CONSTRUCTION SIGN, B

MAINTAINING TRAFFIC

BARRICADE, III-A

R -31776-A

214
248
676.
169.

50.
LUMP
LUMP

20.

74.

29.

80.

68.

207.
200.
200.
200.

85.

86.

76.

129.
641.
141.
210.
1,369.
104.
24.

64.
25.
562.
32.

12.
134,
1,638.
10.

oo}

=N
0 o O oy U1 N W

LUMP
188.

.000
.100
.500

000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

.000

000
000
000
000

.000

000
000
000
000

.000
.000
.000
.000
.000
.000
.000
.000
.000
.000

000

EACH
LFT
LET
LET
LFT
SET
LUMP
LUMP
SFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
EACH
LFT
TON
LFT
EACH
EACH
EACH
CYs
SYS
LFT
EACH
EACH
EACH
LFT
LFT
EACH
EACH
EACH
EACH
EACH
LUMP
LFT

PAGE 8



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 171 CONTRACT ID : R -31776-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 801-07119 BARRICADE, III-B 96.000 LET
149 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 193.000 LET
150 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 53.000 SFT
151 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 9.000 SFT
152 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 16.000 SFT
153 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS 81.000 SFT
154 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 14,631.000 LET
155 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 534.000 LFT
156 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 630.000 LET
157 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 1.000 EACH
158 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, 7.000 LET
159 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 13,311.000 LEFT
160 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 90.000 LET
161 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 238.000 LET
162 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH

163 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 192.000 EACH
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CALL ORDER : 191 CONTRACT ID : R -33922-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 601-06035 GUARDRAIL, RESET 200.000 LET
8 616-02320 GEOTEXTILES 220.000 SYS
9 616-05688 RIPRAP, CLASS 1 173.000 TON
10 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
11 621-03787 SEED MIXTURE, D 30.000 LBS
12 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11780 CELLULAR TELEPHONE SERVICE, 500 MINUTES 8.000 MOS
16 725-10245 PERPETUATION, EXISTING PIPE 1.000 EACH
17 725-11288 PIPE LINER, CURED-IN-PLACE, 60" 140.000 LEFT
18 725-11399 PIPE LINER, CURED-IN-PLACE, 84 IN 224.000 LEFT
19 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
20 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
22 801-06710 FLASHING ARROW SIGN 20.000 DAY
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 804-06771 DELINEATOR POST, FLEXIBLE 4.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -33928-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 207-09935 SUBGRADE TREATMENT, TYPE 1C 74.000 SYS
9 211-09264 STRUCTURAL BACKFILL, TYPE 1 517.000 CYs
10 303-01180 COMPACTED AGGREGATE, NO. 53 9.000 TON
11 402-07434 HMA SURFACE, TYPE C 6.500 TON
12 402-07439 HMA INTERMEDIATE, TYPE C 10.500 TON
13 402-07442 HMA BASE, TYPE C 24.500 TON
14 406-05520 ASPHALT FOR TACK COAT 0.100 TON
15 616-05688 RIPRAP, CLASS 1 180.000 TON
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
17 621-03787 SEED MIXTURE, D 0.500 LBS
18 628-09402 FIELD OFFICE, B 3.000 MOS
19 715-07625 PIPE, TYPE 1 CIRCULAR MIN AREA 66 IN 59.000 LEFT
20 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
21 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
22 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-07119 BARRICADE, III-B 168.000 LET
26 804-06771 DELINEATOR POST, FLEXIBLE 2.000 EACH
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 44.000 LFT
28 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 44,000 LET
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH
30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 211 CONTRACT ID : R -34178-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 725-11300 PIPE LINER, CURED-IN-PLACE, 8.9 SFT 205.000 LEFT
8 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
9 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 221 CONTRACT ID : R -34184-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-96133 PIPE, REMOVE 2.000 LET
8 203-02000 EXCAVATION, COMMON 18.000 CYS
9 616-02320 GEOTEXTILES 28.900 SYS
10 616-05689 RIPRAP, CLASS 2 22.900 TON
11 702-90915 CONCRETE, CLASS A 4.600 CYS
12 703-06029 REINFORCING BARS, EPOXY COATED 135.000 LBS
13 709-51821 SURFACE SEAL LUMP LUMP
14 715-06566 PIPE EXTENSION, CIRCULAR, 6" 6.000 LEFT
15 715-11746 PIPE, TYPE 1 DEFORMED MIN AREA 14.2 SFT 2.000 LFT
16 725-11709 PIPE LINER, CURED-IN-PLACE, 12.5 SFT 91.000 LEFT
17 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 231 CONTRACT ID : R -34197-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 219.000 LFT
11 205-03371 SEDIMENT, REMOVE 100.000 cys
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 378.000 LFT
13 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
14 205-06937 TEMPORARY SILT FENCE 102.000 LFT
15 207-09934 SUBGRADE TREATMENT, TYPE 1B 14,887.000 SYS
16 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,070.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,097.000 TON
18 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 984.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 524.000 SYS
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 313.000 TON
21 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 275.000 TON
22 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 21.000 TON
23 406-05520 ASPHALT FOR TACK COAT 2.000 TON
24 604-07901 CURB RAMP, CONCRETE, G 65.000 SYS
25 605-06140 CURB AND GUTTER, CONCRETE 3,011.000 LFT
26 615-06490 RIGHT OF WAY MARKER 17.000 EACH
27 615-06505 MONUMENT, B 4.000 EACH
28  616-02320 GEOTEXTILES 81.000 SYS
29 616-06405 RIPRAP, REVETMENT 53.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-02770 EROSION CONTROL BLANKET 340.000 SYS
32 621-06545 FERTILIZER 1.100 TON
33 621-06554 SEED MIXTURE, U 267.000 LBS
34 621-06557 SEED MIXTURE, T 534.000 LBS
35 621-06565 MULCHING MATERIAL 11.000 TON
36 628-09403 FIELD OFFICE, C 12.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 24.000 MOS
41 715-01471 PIPE END SECTION, PRECAST CONCRETE, 15 IN 2.000 EACH
42 715-01765 PIPE END SECTION, PRECAST CONCRETE, 12 IN 1.000 EACH
43 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 6,185.000 LFT
44 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 634.000 LFT
45 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 703.000 LET
46 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 356.000 LET
47 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,091.000 LFT
48 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 144.000 LFT
49 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
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CALL ORDER : 231 CONTRACT ID : R -34197-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 715-09064 VIDEO INSPECTION FOR PIPE 2,928.000 LET
51 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
52 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
53 718-52610 AGGREGATE FOR UNDERDRAINS 489.000 CYs
54 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,304.000 SYs
55 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
56 720-45030 INLET, E7 2.000 EACH
57 720-45410 MANHOLE, C4 16.000 EACH
58 720-45415 MANHOLE, D4 2.000 EACH
59 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.000 LET
60 720-98174 INLET, B15 15.000 EACH
61 720-98555 INLET, C15 5.000 EACH
62 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
64 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,622.000 LET
65 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 23.000 LET
66 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
67 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07118 BARRICADE, III-A 204.000 LET
70 801-07119 BARRICADE, III-B 48.000 LET
71 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
72 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 250.000 LET
73 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 127.250 SFT
74 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 15.000 SFT
75 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 89.000 LET
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,804.000 LET
77 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,007.000 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,654.000 LET
79 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 129.000 LET
80 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
81 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
SECTION NO. 0002 NEW ROAD CONSTRUCTION
82 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
83 203-02000 EXCAVATION, COMMON 8,365.000 CYs
84 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 373.000 TON
85 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,075.000 TON
86 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,791.000 TON
87 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,055.000 TON
88 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 2,060.000 TON
89 406-05520 ASPHALT FOR TACK COAT 13.000 TON
SECTION NO. 0003 NEW ROAD CONSTRUCTION
90 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
91 203-02000 EXCAVATION, COMMON 10,569.000 cYs

92 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 249.000 TON
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CALL ORDER : 231 CONTRACT ID : R -34197-A

SECTION NO. 0003 NEW ROAD CONSTRUCTION

93 302-06464 SUBBASE FOR PCCP 3,333.000 CYs
94 401-07321 OC/QA-HMA, 2, 64, SURFACE, 9.5 mm 94.000 TON
95 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 187.000 TON
96 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 187.000 TON
97 406-05520 ASPHALT FOR TACK COAT 1.000 TON

98 501-11663 QC/QA-PCCP, 7.5 IN 11,956.000 SYS



SCHEDULE OF PAY ITEMS PAGE 17

CALL ORDER : 241 CONTRACT ID : R -34338-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 469.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 7,185.000 LET
13 202-02928 CATCH BASIN, REMOVE 37.000 EACH
14 202-52710 SIDEWALK, CONCRETE, REMOVE 4,674.000 SYS
15 202-91840 FENCE, CHAIN LINK, REMOVE 53.000 LFT
16 202-93047 MANHOLE, REMOVE 16.000 EACH
17 202-96133 PIPE, REMOVE 11,107.000 LET
18 203-02000 EXCAVATION, COMMON 7,675.000 cys
19 203-02070 BORROW 630.000 cys
20 205-06933 TEMPORARY INLET PROTECTION 93.000 EACH
21 205-09543 NO 2 STONE 300.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 705.000 SYS
23 207-08263 SUBGRADE TREATMENT, TYPE IA 16,727.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,004.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 5,327.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,196.000 TON
27 304-07490 HMA PATCHING, TYPE B 4.000 TON
28 304-07493 WIDENING WITH HMA, TYPE B 7.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 81.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 903.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,089.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 12,091.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 12,091.000 LFT
34 406-05520 ASPHALT FOR TACK COAT 3.100 TON
35 603-06045 FENCE, CHAIN LINK, 48 IN 52.000 LFT
36 604-06070 SIDEWALK, CONCRETE 5,479.000 SYS
37 604-07897 CURB RAMP, CONCRETE, C 123.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 60.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 8.000 SYS
40 604-07902 CURB RAMP, CONCRETE, H 330.000 SYS
41 604-07904 CURB RAMP, CONCRETE, L 15.000 SYS
42 605-52807 CURB AND GUTTER, COMBINED 7,409.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 238.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN 557.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN 410.000 SYS
46 615-06505 MONUMENT, B 7.000 EACH
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
48 621-06567 WATER 6.000 KGAL
49  621-06570 TOPSOIL 165.000 cys
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CALL ORDER t 241 CONTRACT ID : R -34338-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
50 621-06575 SODDING, NURSERY 1,447.000 SYS
51 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
52 628-09403 FIELD OFFICE, C 22.000 MOS
53 715-02433 VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN 16.000 EACH
54 715-02743 GATE VALVE WITH VALVE BOX 4 IN 4.000 EACH
55 715-03053 METER PIT 1.000 EACH
56 715-04750 CORPORATION STOP 106.000 EACH
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,649.000 LET
58 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 375.000 LEFT
59 715-05408 PIPE SANITARY SEWER 8 IN 112.000 LFT
60 715-05409 PIPE SANITARY SEWER 10 IN 48.000 LEFT
61 715-05411 PIPE SANITARY SEWER 12 IN 1,567.000 LEFT
62 715-05412 PIPE SANITARY SEWER 15 IN 1,210.000 LEFT
63 715-05413 PIPE SANITARY SEWER 18 IN 434.000 LEFT
64 715-05711 PIPE SANITARY SEWER 6 IN 2,080.000 LEFT
65 715-07794 WATER MAIN CONNECTIONS 13.000 EACH
66 715-09064 VIDEO INSPECTION FOR PIPE 2,024.000 LFT
67 715-94780 WATER MAIN, DUCTILE IRON, 6 IN 40.000 LEFT
68 715-96629 WATER SERVICE LINE, 1 IN 2,985.000 LEFT
69 715-96670 WATER MAIN, DUCTILE IRON, 12 IN 3,617.000 LET
70 715-98265 WATER MAIN, DUCTILE IRON, 4 IN 60.000 LET
71 719-93923 DUCTILE IRON FITTINGS 10,580.000 LBS
72 720-04682 INLET 32.000 EACH
73  720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
74 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
75 720-45410 MANHOLE, C4 14.000 EACH
76 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 17.000 LFT
77  720-93501 MANHOLE, L4 3.000 EACH
78 720-95335 MANHOLE, M4 6.000 EACH
79 720-95422 MANHOLE, J4 1.000 EACH
80 720-96999 FIRE HYDRANT ASSEMBLY 8.000 EACH
81 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 9.000 EACH
82 720-98363 CATCH BASIN, MODIFIED 26.000 EACH
83 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
85 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
86 801-06640 CONSTRUCTION SIGN, A 1.000 EACH
87 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
88 801-06775 MAINTAINING TRAFFIC LUMP LUMP
89 801-07118 BARRICADE, III-A 324.000 LET
90 801-07119 BARRICADE, III-B 288.000 LEFT
91 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 713.000 LEFT
92 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 37.000 EACH
93 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 250.000 SET
94 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 54.000 SET
95 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 135.000 SET
96 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 7,662.000 LET
97 807-02191 HANDHOLE, LIGHTING 2.000 EACH

98 807-03758 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 82.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -34338-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
99 807-03934 LIGHT STRUCTURE, REMOVE 9.000 EACH
100 807-03950 LUMINAIRE, ORNAMENTAL 78.000 EACH
101 807-03950 LUMINAIRE, ORNAMENTAL 4.000 EACH
102 807-03951 LIGHT POLE, ORNAMENTAL 82.000 EACH
103 807-86810 SERVICE POINT, II 2.000 EACH
104 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 2,296.000 LET
105 807-86910 CONNECTOR KIT, UNFUSED 82.000 EACH
106 807-86915 CONNECTOR KIT, FUSED 82.000 EACH
107 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 222.000 EACH
108 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
109 807-86930 INSULATION LINK, NON-WATERPROOFED 172.000 EACH
110 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
111 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 8,502.000 LET
112 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,285.000 LET
113 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 236.000 LET
114 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,447.000 LET
115 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH

116 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 14.000 EACH
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CALL ORDER : 251 CONTRACT ID : R -35188-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 879.000 SYS
11 203-08607 LINEAR GRADING 1,500.000 LET
12 205-06933 TEMPORARY INLET PROTECTION 14.000 EACH
13 205-06937 TEMPORARY SILT FENCE 200.000 LEFT
14 207-08267 SUBGRADE TREATMENT, TYPE IIIA 403.000 SYS
15 211-09264 STRUCTURAL BACKFILL, TYPE 1 11.000 CYs
16 303-07449 COMPACTED AGGREGATE, NO. 73 11.000 TON
17 304-07490 HMA PATCHING, TYPE B 12.000 TON
18 502-06627 PCCP, 6 IN 134.000 SYS
19 604-06070 SIDEWALK, CONCRETE 1,205.000 SYS
20 604-06070 SIDEWALK, CONCRETE 56.000 SYS
21 604-07894 CURB RAMP, CONCRETE, A 15.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 56.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 67.000 SYS
24 604-07903 CURB RAMP, CONCRETE, K 16.000 SYS
25 605-06120 CURB, CONCRETE 148.000 LET
26 605-52807 CURB AND GUTTER, COMBINED 10.000 LFT
27 605-92578 CURB WALK, CONCRETE 288.000 SYS
28 610-07487 HMA FOR APPROACHES, TYPE B 16.000 TON
29 610-0844¢6 PCCP FOR APPROACHES, 6 IN 291.000 SYS
30 615-11537 PARKING BARRIER, CONCRETE 7.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06560 MULCHED SEEDING, U 2,750.000 SYS
33 621-06570 TOPSOIL 230.000 CYsS
34 628-09401 FIELD OFFICE, A 6.000 MOS
35 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
36 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
38 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 12.000 MOS
39 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 26.000 LEFT
40 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 15.000 LEFT
41 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
42 720-07309 TRENCH DRAIN 24.000 LEFT
43 720-07309 TRENCH DRAIN 6.000 LEFT
44 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
46 720-45015 INLET, A8 2.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
49 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
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CALL ORDER : 251 CONTRACT ID : R -35188-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP

51 801-07119 BARRICADE, III-B 48.000 LFT
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CALL ORDER : 261 CONTRACT ID : R -35223-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 57.000 CYs
10 203-02070 BORROW 1,200.000 CYs
11 205-06937 TEMPORARY SILT FENCE 3,490.000 LET
12 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,326.000 SYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 288.000 TON
14 604-06070 SIDEWALK, CONCRETE 1,120.000 SYS
15 604-11738 DETECTABLE WARNING ELEMENT 8.000 LEFT
16 610-08446 PCCP FOR APPROACHES, 6 IN 206.000 SYS
17 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 3.000 EACH
18 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
19 621-01852 MULCHED SEEDING, GRASS, 2 1,964.000 SYS
20 628-09402 FIELD OFFICE, B 8.000 MOS
21 715-05115 PIPE, TYPE 1 CIRCULAR 6 IN 37.000 LET
22 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 57.000 LEFT
23 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 2.000 LFT
24 715-11665 PIPE END SECTION DIA 6" 4.000 EACH
25 715-46000 PIPE END SECTION, DIA 12" 6.000 EACH
26 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
27 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
30 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 54.000 LFT
31 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 40.000 LEFT
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CALL ORDER 271 CONTRACT ID R -35604-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 14,006.000 SYS
12 202-06542 RELOCATE 1.000 EACH
13 202-96133 PIPE, REMOVE 1,615.000 LFT
14 202-96133 PIPE, REMOVE 1,831.000 LET
15 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
16 203-02000 EXCAVATION, COMMON 1,525.000 cys
17 203-02070 BORROW 1,530.000 cys
18 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
19 205-06937 TEMPORARY SILT FENCE 4,330.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 207-08263 SUBGRADE TREATMENT, TYPE IA 13,131.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 322.000 SYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 4,631.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 990.000 TON
25 302-06464 SUBBASE FOR PCCP 2,249.000 cys
26 302-06464 SUBBASE FOR PCCP 185.000 cYs
27 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
28 304-07491 HMA PATCHING, TYPE C 146.000 TON
29  306-08043 MILLING, TRANSITION 902.000 SYS
30 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 237.000 TON
31 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 271.000 TON
32 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 312.000 TON
33 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 315.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 912.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 912.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 2.000 TON
37 501-09749 QC/OA PCCP, 9.5" 7,215.000 SYS
38 502-09531 PCCP 537.000 SYS
39 503-03489 RETROFITTED TIE BARS 48.000 EACH
40 503-05240 D-1 CONTRACTION JOINT 6,540.000 LET
41 503-05310 TERMINAL JOINT 198.000 LET
42 604-04740 PAVERS 576.000 SFT
43 604-04740 PAVERS 1,049.000 SFT
44 604-04740 PAVERS 6,500.000 SFT
45 604-06070 SIDEWALK, CONCRETE 2,567.000 SYS
46 604-06070 SIDEWALK, CONCRETE 34.000 SYS
47 604-07894 CURB RAMP, CONCRETE, A 11.000 SYS
48 604-07897 CURB RAMP, CONCRETE, C 58.000 SYS
49 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS



SCHEDULE OF PAY ITEMS PAGE 24

CALL ORDER : 271 CONTRACT ID : R -35604-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 604-07904 CURB RAMP, CONCRETE, L 185.000 SYS
51 605-06120 CURB, CONCRETE 1,245.000 LET
52 605-06125 CURB, CONCRETE, MODIFIED 579.000 LFT
53 605-06125 CURB, CONCRETE, MODIFIED 143.000 LET
54 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 66.000 LET
55 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 767.000 LET
56 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,722.000 LET
57 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 641.000 LET
58 605-06215 CENTER CURB, D, CONCRETE 79.000 LFT
59 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 10.000 LFT
60 610-07488 HMA FOR APPROACHES, TYPE C 450.000 TON
61 610-08446 PCCP FOR APPROACHES, 6 IN 23.000 SYS
62 610-09108 PCCP FOR APPROACHES, 9 IN 322.000 SYS
63 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
64 614-06470 HEADER, CEMENT CONCRETE, A 217.000 LFT
65 615-06505 MONUMENT, B 2.000 EACH
66 615-06510 MONUMENT, C 2.000 EACH
67 615-06515 MONUMENT, D 4.000 EACH
68 616-02320 GEOTEXTILES 339.000 SYS
69 616-05688 RIPRAP, CLASS 1 55.000 TON
70 618-03812 BENCH 6.000 EACH
71 618-03812 BENCH 1.000 EACH
72 618-97672 TRASH RECEPTACLE 6.000 EACH
73  618-97672 TRASH RECEPTACLE 1.000 EACH
74 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
75 621-06545 FERTILIZER 1.000 TON
76 621-06554 SEED MIXTURE, U 249.000 LBS
77 621-06557 SEED MIXTURE, T 498.000 LBS
78 621-06565 MULCHING MATERIAL 8.000 TON
79 621-06567 WATER 19.000 kGAL
80 621-06570 TOPSOIL 2,220.000 CYSs
81 621-06574 SODDING 5,277.000 SYS
82 621-07657 FIBER MAT, COCONUT 3,688.000 SYS
83 621-98038 MULCH, HARDWOOD SHREDDED BARK 25.000 CYs
84 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 17.000 EACH
85 622-05654 PLANT, PERENNIAL 1,142.000 EACH
86 622-07764 IRRIGATION SYSTEM LUMP LUMP
87 628-09402 FIELD OFFICE, B 15.000 MOS
88 715-02433 VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN 1.000 EACH
89 715-02529 VALVE WITH BOX, RESTRAINED, BUTTERFLY, DUCTILE 5.000 EACH
90 715-02531 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN 1.000 EACH
91 715-03025 SANITARY MANHOLE 1.000 EACH
92 715-03025 SANITARY MANHOLE 1.000 EACH
93 715-03025 SANITARY MANHOLE 10.000 EACH
94 715-04596 WATER SERVICE 1.000 EACH
95 715-04596 WATER SERVICE 1.000 EACH
96 715-04612 PIPE 1,134.000 LFT
97 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 88.000 LET

98 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,392.000 LEFT
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CALL ORDER : 271 CONTRACT ID : R -35604-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 928.000 LFT
100 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 219.000 LFT
101 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 105.000 LFT
102 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 193.000 LET
103 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 137.000 LFT
104 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 63.000 LFT
105 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 426.000 LET
106 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 1,713.000 LET
107 715-05409 PIPE SANITARY SEWER 10 IN 96.000 LEFT
108 715-05415 PIPE SANITARY SEWER 24 IN 16.000 LEFT
109 715-05841 CONCRETE ANCHOR 60 IN 1.000 EACH
110 715-07794 WATER MAIN CONNECTIONS 4.000 EACH
111 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 186.000 TON
112 715-09064 VIDEO INSPECTION FOR PIPE 1,670.000 LEFT
113 715-09843 BYPASS PUMPING LUMP LUMP
114 715-11360 INSERTION VALVE, 12 IN. 1.000 EACH
115 715-92544 WATER MAIN, DUCTILE IRON, 12 IN 73.000 LET
116 715-94780 WATER MAIN, DUCTILE IRON, 6 IN 81.000 LEFT
117 715-96669 WATER MAIN, DUCTILE IRON, 16 IN 1,672.000 LEFT
118 716-07654 PIPE INSTALLATION, TRENCHLESS, 6 IN 122.000 LET
119 716-09128 PIPE INSTALLATION, TRENCHLESS, 16 IN 198.000 LET
120 718-52610 AGGREGATE FOR UNDERDRAINS 216.000 CYs
121  718-99153 GEOTEXTILES FOR UNDERDRAIN 2,039.000 SYS
122 720-01092 MANHOLE, J15, MODIFIED 8.000 EACH
123 720-03194 MANHOLE 3.000 EACH
124 720-08239 MANHOLE, J7, MODIFIED 1.000 EACH
125 720-08242 MANHOLE, L15, MODIFIED 1.000 EACH
126 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
127 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
128 720-45030 INLET, E7 2.000 EACH
129 720-45410 MANHOLE, C4 4.000 EACH
130 720-93501 MANHOLE, L4 3.000 EACH
131 720-95335 MANHOLE, M4 15.000 EACH
132 720-95422 MANHOLE, J4 4.000 EACH
133 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
134 720-98174 INLET, B15 5.000 EACH
135 720-99416 CATCH BASIN, B15 5.000 EACH
136 720-99417 CATCH BASIN, C15 6.000 EACH
137 725-08293 PIPE LINER, CURED-IN-PLACE, 36 IN 354.000 LET
138 725-10245 PERPETUATION, EXISTING PIPE 7.000 EACH
139 725-11722 LINER PIPE, CCFRM, 42 IN 393.000 LEFT
140 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
141 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
142 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
143 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
144 801-06775 MAINTAINING TRAFFIC LUMP LUMP
145 801-07118 BARRICADE, III-A 540.000 LEFT
146 801-11598 ARIES FIELD PROCESSOR FOR PCMS 3.000 EACH

147 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
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CALL ORDER : 271 CONTRACT ID : R -35604-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
148 802-03896 BOLLARD 14.000 EACH
149 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 84.000 SFT
150 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 212.000 SFT
151 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 7.000 SFT
152 802-11364 POST 380.000 LET
153 802-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
154 802-74085 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, REMOVE 1.000 EACH
155 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
156 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
157 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN 206.000 LET
158 807-02191 HANDHOLE, LIGHTING 10.000 EACH
159 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 12.000 EACH
160 807-03934 LIGHT STRUCTURE, REMOVE 12.000 EACH
161 807-03951 LIGHT POLE, ORNAMENTAL 12.000 EACH
162 807-04243 DECORATIVE POSTS AND LIGHTING 2.000 EACH
163 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 647.000 LFT
164 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 1,809.000 LET
165 807-11354 LUMINAIRE, ROADWAY, METAL HALIDE, 250 WATT 12.000 EACH
166 807-86810 SERVICE POINT, II 1.000 EACH
167 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 504.000 LET
168 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
169 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
170 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 37.000 EACH
171 807-86930 INSULATION LINK, NON-WATERPROOFED 27.000 EACH
172 807-86935 INSULATION LINK, WATERPROOFED 12.000 EACH
173 807-98336 WIRE, NO 1 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 296.000 LET
174 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.000 SYS
175 808-06716 LINE, REMOVE 1,270.000 LET
176 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 555.000 LET
177 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 819.000 LET
178 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,471.000 LET
179 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 130.000 LET
180 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 326.000 LET
181 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 91.000 LET
182 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN 710.000 LET
183 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 24.000 LET
184 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 3.000 EACH
185 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 283.000 LET
186 808-10072 TRANSVERSE MARKINGS, MULTI-COMPONENT, 145.000 LET
187 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 32.000 EACH
188 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 78.000 LET
189 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 102.000 LET
190 808-11776 TRANSVERSE MARKINGS, MULTI-COMPONENT, 84.000 LET
191 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 80.000 EACH

192 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -35688-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-01015 CLEARING AND GRUBBING LUMP LUMP
9 202-96133 PIPE, REMOVE 6.000 LEFT
10 205-06937 TEMPORARY SILT FENCE 1,307.000 LEFT
11 601-06035 GUARDRAIL, RESET 500.000 LEFT
12 621-03787 SEED MIXTURE, D 20.000 LBS
13 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
14 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
15 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 9.000 MOS
18 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
19 715-46040 PIPE END SECTION, DIA 36 IN 8.000 EACH
20 725-11033 LINER PIPE THERMOPLASTIC CIRCULAR 4.9-5.0 SFT 166.000 LEFT
21 725-11034 LINER PIPE THERMOPLASTIC CIRCULAR 7.0-7.1 SFT 938.000 LEFT
22 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
23 801-06710 FLASHING ARROW SIGN 60.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-07117 TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY 4.000 EACH
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CALL ORDER . 321 CONTRACT ID : RS-31335-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGHT CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02278 CURB, CONCRETE, REMOVE 23.000 LFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 31.000 SYS
14 203-02000 EXCAVATION, COMMON 908.500 cyYs
15 203-02070 BORROW 3,146.000 cys
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 15.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,123.000 LFT
18 205-09543 NO 2 STONE 200.000 TON
19 207-09935 SUBGRADE TREATMENT, TYPE 1C 8,268.000 SYS
20 211-02050 B BORROW 150.000 cys
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 33.000 CYS
22 214-07203 GEOGRID, TYPE IB 800.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 135.000 TON
24 303-01180 COMPACTED AGGREGATE, NO. 53 1,985.000 TON
25 303-07449 COMPACTED AGGREGATE, NO. 73 449.000 TON
26 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 40.000 TON
27 304-07490 HMA PATCHING, TYPE B 223.000 TON
28 306-08042 MILLING, SCARIFICATION/PROFILE 75,281.000 SYS
29  306-08043 MILLING, TRANSITION 1,320.000 SYS
30 306-08432 MILLING, APPROACH 3,025.000 SYs
31 401-06264 PROFILOGRAPH, HMA LUMP LUMP
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 6,748.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 847.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 30,169.600 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 100.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 22.100 TON
37 604-06070 SIDEWALK, CONCRETE 9.000 SYS
38 604-07894 CURB RAMP, CONCRETE, A 13.000 SYS
39 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
40 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
41 610-07486 HMA FOR APPROACHES, TYPE A 205.000 TON
42 610-07487 HMA FOR APPROACHES, TYPE B 250.000 TON
43 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
44 615-06520 MONUMENT, RE-ESTABLISH 5.000 EACH
45 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02770 EROSION CONTROL BLANKET 1,192.000 SYS
48 621-06545 FERTILIZER 0.400 TON
49 621-06554 SEED MIXTURE, U 139.000 LBS
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CALL ORDER : 321 CONTRACT ID : RS-31335-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGHT CORRECTION
50 621-06565 MULCHING MATERIAL 1.900 TON
51 621-06570 TOPSOIL 708.000 CYs
52 621-06575 SODDING, NURSERY 42.600 SYS
53 628-09403 FIELD OFFICE, C 16.000 MOS
54 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 16.000 MOS
55 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
56 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 64.000 MOS
59 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 30.000 LEFT
60 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 38.000 LEFT
61 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
62 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,999.000 LET
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07119 BARRICADE, III-B 120.000 LET
70 802-02475 SIGN, PANEL, RELOCATE 3.000 EACH
71 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 24.000 LFT
72 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
73 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 4.000 EACH
74 808-03439 TRANSVERSE MARKING THERMOPLASTIC 166.000 LET
75 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 63,510.000 LFT
77 808-06716 LINE, REMOVE 2,999.000 LET
78 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
79 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 5,990.000 LEFT
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 39,958.000 LFT
81 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 192.000 LET
82 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
83 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
84 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
85 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1.000 EACH
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CALL ORDER . 331 CONTRACT ID RS-31610-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 398.000 SYS
13 202-02272 PAVED SIDE DITCH, REMOVE 240.000 LFT
14 202-02278 CURB, CONCRETE, REMOVE 283.000 LFT
15 202-02279 CURB AND GUTTER, REMOVE 680.000 LFT
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-62420 BRIDGE RAILING, REMOVE 410.000 LFT
18 203-02000 EXCAVATION, COMMON 179.000 cys
19 203-08607 LINEAR GRADING 293.000 LFT
20 205-03371 SEDIMENT, REMOVE 10.000 cys
21 205-06937 TEMPORARY SILT FENCE 1,171.000 LFT
22 207-09935 SUBGRADE TREATMENT, TYPE 1C 398.000 SYS
23 211-02050 B BORROW 101.000 cys
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 135.000 TON
25 303-01180 COMPACTED AGGREGATE, NO. 53 225.000 TON
26 303-07449 COMPACTED AGGREGATE, NO. 73 300.000 TON
27 304-07490 HMA PATCHING, TYPE B 356.000 TON
28 306-08033 MILLING, ASPHALT, 1 IN 146,090.000 SYS
29 306-08036 MILLING, ASPHALT, 2 IN 246.000 SYS
30 306-08042 MILLING, SCARIFICATION/PROFILE 426.000 SYS
31 306-08043 MILLING, TRANSITION 747.000 SYS
32 306-08432 MILLING, APPROACH 4,190.000 SYS
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 12,113.000 TON
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 90.000 TON
36 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 126.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 52,276.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 71,234.000 LFT
39 406-05520 ASPHALT FOR TACK COAT 36.430 TON
40 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
41 601-02241 GUARDRAIL, REMOVE 200.000 LET
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 100.000 LFT
43 602-06729 BARRIER DELINEATOR 14.000 EACH
44 605-06120 CURB, CONCRETE 293.000 LET
45 606-07484 MILLED HMA CORRUGATIONS 106,851.000 LET
46 610-07487 HMA FOR APPROACHES, TYPE B 346.000 TON
47 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 68.000 TON
48 612-60410 DRILLED HOLE FOR UNDERSEAL 1,135.000 EACH
49 615-06505 MONUMENT, B 2.000 EACH
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CALL ORDER : 331 CONTRACT ID : RS-31610-A

SECTION NO. 0001 ASPHALT RESURFACE

50 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
52 616-02320 GEOTEXTILES 217.000 SYS
53 616-06405 RIPRAP, REVETMENT 163.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
55 621-06570 TOPSOIL 38.000 CYS
56 621-06574 SODDING 249.000 SYS
57 628-09402 FIELD OFFICE, B 24.000 MOS
58 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 48.000 MOS
59 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
60 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
61 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 72.000 MOS
62 702-51863 FIELD DRILLED HOLE IN CONCRETE 284.000 EACH
63 703-06029 REINFORCING BARS, EPOXY COATED 123,705.000 1LBS
64 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 820.000 EACH
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 277.000 CYS
66 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
67 706-09962 RAILING, CONCRETE, PF-1 348.000 LET
68 706-11404 RAILING, STEEL, PF-1 364.000 LFT
69 709-51821 SURFACE SEAL LUMP LUMP
70 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SFT
71 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
72 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
73 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,134.000 LET
74 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,619.000 LET
75 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 24.000 LET
76 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
78 801-06710 FLASHING ARROW SIGN 200.000 DAY
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
81 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 811.000 LET
82 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
83 805-96014 SAW CUT, FULL DEPTH 293.000 LET
84 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 619.000 LET
85 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 827.000 LET
86 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 4,660.000 LET
87 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 81,036.000 LET
88 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 58,458.000 LET
89 808-06716 LINE, REMOVE 1,332.000 LET
90 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
91 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 410.000 LET
92 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 410.000 LET
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,842.000 LET
94 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 944.000 EACH

95 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 139.000 EACH
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CALL ORDER : 341 CONTRACT ID : RS-31684-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 693.000 LFT
11 202-02279 CURB AND GUTTER, REMOVE 170.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 212.000 SYS
13 202-93741 GUARDRAIL END TREATMENT, REMOVE 25.000 EACH
14 207-09935 SUBGRADE TREATMENT, TYPE 1C 703.000 SYS
15 208-05527 HMA FOR APPROACHES 423.000 TON
16 303-01180 COMPACTED AGGREGATE, NO. 53 462.000 TON
17 304-07490 HMA PATCHING, TYPE B 688.200 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN 25,992.000 SYS
19 306-08042 MILLING, SCARIFICATION/PROFILE 53,750.000 SYS
20 306-08043 MILLING, TRANSITION 627.000 SYS
21 306-08432 MILLING, APPROACH 7,200.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,200.000 TON
24 401-09970 QC/OA-HMA, 2, 64, SURFACE, 4.75 mm 2,270.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 40,128.000 LFT
26 402-07451 HMA WEDGE AND LEVEL, TYPE B 100.000 TON
27 406-05520 ASPHALT FOR TACK COAT 23.400 TON
28 601-01627 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
29 601-02241 GUARDRAIL, REMOVE 137.500 LET
30 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
31 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
33 604-07894 CURB RAMP, CONCRETE, A 20.100 SYS
34 604-07896 CURB RAMP, CONCRETE, B 12.500 SYS
35 604-07897 CURB RAMP, CONCRETE, C 70.100 SYs
36 604-07898 CURB RAMP, CONCRETE, D 13.000 SYS
37  604-07900 CURB RAMP, CONCRETE, F 43.800 SYS
38 604-07901 CURB RAMP, CONCRETE, G 9.600 SYS
39 604-08086 CURB RAMP, CONCRETE 41.900 SYS
40 605-06120 CURB, CONCRETE 693.000 LET
41 605-06150 CURB AND GUTTER, C, CONCRETE 170.000 LFT
42 621-06575 SODDING, NURSERY 133.000 SYS
43 628-09402 FIELD OFFICE, B 6.000 MOS
44 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
45 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
46 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 12.000 MOS
48 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
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CALL ORDER : 341 CONTRACT ID : RS-31684-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,608.000 LFT
51 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 805-02328 SIGNAL CABLE, 1C/14 GA 1,948.000 LET
54 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
55 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 722.000 LFT
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,422.000 LET
57 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 164.000 LEFT
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 43,824.000 LFT
59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 54,436.000 LEFT
60 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
61 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 90.000 LEFT
62 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 126.000 LEFT
63 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 253.000 LEFT
64 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
65 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 381.000 EACH

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 381.000 EACH
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CALL ORDER : 351 CONTRACT ID : RS-34486-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 304-07490 HMA PATCHING, TYPE B 200.000 TON
9 306-08042 MILLING, SCARIFICATION/PROFILE 6,000.000 SYS
10 306-08043 MILLING, TRANSITION 100.000 SYS
11 402-07433 HMA SURFACE, TYPE B 495.000 TON
12 406-05520 ASPHALT FOR TACK COAT 0.500 TON
13 615-97768 PARKING BARRIER, RESET 8.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 361 CONTRACT ID : RS-34564-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 1,184.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 424,000 SYS
11 207-08263 SUBGRADE TREATMENT, TYPE IA 2,345.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,218.000 TON
13 303-01180 COMPACTED AGGREGATE, NO. 53 137.000 TON
14 304-07490 HMA PATCHING, TYPE B 2,275.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 30,806.000 SYS
16 306-08432 MILLING, APPROACH 5,789.000 SYS
17 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 2,542.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 13,961.000 LFT
19 406-05520 ASPHALT FOR TACK COAT 13.200 TON
20 503-05240 D-1 CONTRACTION JOINT 28.000 LET
21 506-06333 PCCP PATCHING, FULL DEPTH 150.000 SYS
22 604-07894 CURB RAMP, CONCRETE, A 169.700 SYS
23 604-07897 CURB RAMP, CONCRETE, C 79.900 SYs
24  604-07898 CURB RAMP, CONCRETE, D 18.100 SYS
25 604-07902 CURB RAMP, CONCRETE, H 11.700 SYS
26 604-08086 CURB RAMP, CONCRETE 126.000 SYS
27 605-06120 CURB, CONCRETE 1,190.000 LFT
28 610-07487 HMA FOR APPROACHES, TYPE B 478.000 TON
29  621-06575 SODDING, NURSERY 185.000 SYS
30 628-09402 FIELD OFFICE, B 8.000 MOS
31 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
32 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 16.000 MOS
35  720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
36 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 1,790.000 LFT
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 67.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 56.000 LFT
44 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 21.000 LFT
45 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
46 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 946.000 LFT
47 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 278.000 LFT
48 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 520.000 LFT
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CALL ORDER : 361 CONTRACT ID : RS-34564-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 5,850.000 LFT
51 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 5,850.000 LFT
52 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 181.000 LET
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,947.000 LET
54 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 115.000 LET
55 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 290.000 LET
56 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,191.000 LET
57 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
58 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 90.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 90.000 EACH
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CALL ORDER : 371 CONTRACT ID : RS-34572-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02255 TREE, 18 IN, REMOVE 5.000 EACH
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 34.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 31.000 LEFT
14 202-02279 CURB AND GUTTER, REMOVE 135.000 LEFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 115.000 SYS
16 203-02000 EXCAVATION, COMMON 11.000 CYS
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 21.000 SYS
18 207-09935 SUBGRADE TREATMENT, TYPE 1C 184.000 SYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 20.000 TON
20 303-07449 COMPACTED AGGREGATE, NO. 73 102.000 TON
21 304-07490 HMA PATCHING, TYPE B 84.000 TON
22 304-07493 WIDENING WITH HMA, TYPE B 101.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 80,307.000 SYS
24 306-08432 MILLING, APPROACH 2,706.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 6,626.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 33,059.000 LFT
28 402-05494 HMA RUMBLE STRIPS 45,904.000 LET
29 406-05520 ASPHALT FOR TACK COAT 22.000 TON
30 412-09355 FOG SEAL 7,346.000 SYS
31 604-06070 SIDEWALK, CONCRETE 71.000 SYS
32 604-07897 CURB RAMP, CONCRETE, C 55.000 SYS
33 604-07901 CURB RAMP, CONCRETE, G 10.000 SYS
34 604-07902 CURB RAMP, CONCRETE, H 5.000 SYS
35 605-06120 CURB, CONCRETE 100.000 LFT
36 605-06140 CURB AND GUTTER, CONCRETE 141.000 LET
37 610-07487 HMA FOR APPROACHES, TYPE B 224.000 TON
38 610-08446 PCCP FOR APPROACHES, 6 IN 21.000 SYS
39 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 5.000 EACH
40 621-06574 SODDING 59.000 SYS
41 628-09403 FIELD OFFICE, C 17.000 MOS
42  628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
43 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 34.000 MOS
46 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,446.000 LFT
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,446.000 LEFT
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CALL ORDER : 371 CONTRACT ID : RS-34572-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
53 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 4,386.000 LET
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 48,566.000 LET
55 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 22,193.000 LET
56 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
57 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 623.000 LET
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 394.000 EACH

59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 381 CONTRACT ID RS-35311-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, THIN HMA

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 15.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 5.000 SYS
11 207-08267 SUBGRADE TREATMENT, TYPE IIIA 500.000 SYS
12 304-07491 HMA PATCHING, TYPE C 590.000 TON
13 306-08042 MILLING, SCARIFICATION/PROFILE 136,587.000 SYS
14 306-08043 MILLING, TRANSITION 1,000.000 SYS
15 306-11553 MILLING, ASPHALT, 3/4 IN 8,952.000 SYS
16 401-09941 QC/OA-HMA, 3, 70, SURFACE, 4.75 mm 6,185.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 50,000.000 LEFT
18 406-05520 ASPHALT FOR TACK COAT 40.000 TON
19 604-06070 SIDEWALK, CONCRETE 5.000 SYs
20 604-07897 CURB RAMP, CONCRETE, C 28.000 SYS
21 604-07901 CURB RAMP, CONCRETE, G 150.000 SYS
22 605-06144 CURB AND GUTTER, A, CONCRETE 15.000 LFT
23 615-06505 MONUMENT, B 3.000 EACH
24 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
25 621-06574 SODDING 5.000 SYS
26 628-09402 FIELD OFFICE, B 9.000 MOS
27 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
28 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11780 CELLULAR TELEPHONE SERVICE, 500 MINUTES 9.000 MOS
31 720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 11,095.000 LFT
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,095.000 LFT
35 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 386.000 LFT
38 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 8,730.000 LFT
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 89,085.000 LFT
40 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 40,263.000 LFT
41 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 35.000 LFT
42 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
43 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,023.000 EACH
45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,030.000 EACH
46 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 72.000 LFT
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CALL ORDER  : 391 CONTRACT ID : RS-35938-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 4,816.000 SYS
13 203-02000 EXCAVATION, COMMON 18,499.700 cys
14 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
15 205-06937 TEMPORARY SILT FENCE 20,000.000 LFT
16 207-09935 SUBGRADE TREATMENT, TYPE 1C 73,465.200 SYS
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 232.100 CYS
18 214-07202 GEOGRID, TYPE IA 10,000.000 SYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,977.300 TON
20 302-06464 SUBBASE FOR PCCP 4,513.700 cys
21 303-01180 COMPACTED AGGREGATE, NO. 53 10,346.600 TON
22 304-07783 HMA PATCHING, TYPE D 250.000 TON
23 306-08037 MILLING, ASPHALT, 3 IN 426.700 SYS
24 402-07787 HMA WEDGE AND LEVEL, TYPE D 23.500 TON
25 402-10087 HMA FOR TEMPORARY PAVEMENT, D 8,158.400 TON
26 406-05520 ASPHALT FOR TACK COAT 5.400 TON
27 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
28 501-06325 QC/OA-PCCP, 14 IN 18,053.200 SYS
29 501-06727 CORING, PCCP LUMP LUMP
30 503-03489 RETROFITTED TIE BARS 2,020.000 EACH
31 503-05240 D-1 CONTRACTION JOINT 10,752.000 LFT
32 503-05310 TERMINAL JOINT 192.000 LET
33 606-07484 MILLED HMA CORRUGATIONS 4,080.000 LFT
34 606-11064 MILLED PCCP CORRUGATIONS 15,740.000 LFT
35 610-07486 HMA FOR APPROACHES, TYPE A 132.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
37 621-06545 FERTILIZER 1.000 TON
38 621-06553 SEED MIXTURE, R 850.000 LBS
39 621-06557 SEED MIXTURE, T 1,050.000 LBS
40 621-06565 MULCHING MATERIAL 24.000 TON
41 627-09331 SAFETY TERMINAL, TYPE TL-4 3.000 EACH
42 628-09401 FIELD OFFICE, A 12.000 MOS
43 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
44 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
45 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
46 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 24.000 MOS
48 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 15,590.000 LFT
49 715-91361 PIPE, PVC, 6 IN 1,602.000 LET
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CALL ORDER  : 391 CONTRACT ID : RS-35938-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT
50 718-06529 OUTLET PROTECTOR, 2 20.000 EACH
51 718-52610 AGGREGATE FOR UNDERDRAINS 1,571.200 CcYs
52 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,147.100 SYS
53 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
54 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
55 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 11,150.000 LET
56 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 82,880.000 LET
57 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
58 801-06710 FLASHING ARROW SIGN 50.000 DAY
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,610.000 LET
61 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 3,244.000 LET
62 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
63 804-06770 DELINEATOR POST 20.000 EACH
64 808-06716 LINE, REMOVE 33,450.000 LET
65 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
66 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 11,320.000 LFT
67 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 11,320.000 LET
68 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 2,830.000 LET
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 142.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 142.000 EACH
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CALL ORDER : 421 CONTRACT ID : B -32434-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, CONCRETE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 202-96133 PIPE, REMOVE 180.000 LET
12 203-02070 BORROW 484.000 CYS
13 203-51223 EXCAVATION, WATERWAY 643.000 CYs
14 205-03371 SEDIMENT, REMOVE 14.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 40.000 TON
16 205-06937 TEMPORARY SILT FENCE 1,540.000 LEFT
17 207-08264 SUBGRADE TREATMENT, TYPE II 2,094.000 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 100.000 SYS
19 211-06467 AGGREGATE FOR END BENT BACKFILL 65.000 CYs
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 10.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 994.000 TON
22 302-07455 DENSE GRADED SUBBASE 27.000 CYs
23  402-07432 HMA SURFACE, TYPE A 154.000 TON
24 402-07433 HMA SURFACE, TYPE B 8.000 TON
25 402-07435 HMA INTERMEDIATE, TYPE A 260.000 TON
26 402-07438 HMA INTERMEDIATE, TYPE B 19.000 TON
27 406-05521 ASPHALT FOR TACK COAT 1,982.000 SYS
28 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
29 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 300.000 LEFT
32 602-06729 BARRIER DELINEATOR 8.000 EACH
33 605-06095 CURB, INTEGRAL, B, CONCRETE 30.000 LET
34 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 157.100 SYS
35 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
36 615-06490 RIGHT OF WAY MARKER 11.000 EACH
37 615-06505 MONUMENT, B 7.000 EACH
38 616-02320 GEOTEXTILES 949.000 SYS
39 616-06405 RIPRAP, REVETMENT 639.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
41 621-02770 EROSION CONTROL BLANKET 4,500.000 SYS
42  621-06545 FERTILIZER 0.400 TON
43 621-06553 SEED MIXTURE, R 154.000 LBS
44 621-06557 SEED MIXTURE, T 136.000 LBS
45 621-06565 MULCHING MATERIAL 2.000 TON
46 621-06567 WATER 1.400 kGAL
47 621-06574 SODDING 386.000 SYS
48 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 70.000 EACH
49 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
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CALL ORDER  : 421 CONTRACT ID : B -32434-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, CONCRETE
50 628-09402 FIELD OFFICE, B 8.000 MOS
51 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 8.000 MOS
52 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
53 701-09558 TEST PILE, INDICATOR, PRODUCTION 128.000 LET
54 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
55 701-09739 PILE SHOE, HP 12 X 53 16.000 EACH
56 701-51195 PILE, STEEL H, HP 12 IN X 53 756.000 LET
57 702-92857 CONCRETE, C, SUBSTRUCTURE 79.000 CYS
58 703-06029 REINFORCING BARS, EPOXY COATED 46,265.000 1LBS
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 122.000 CYs
60 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
61 706-51020 RAILING, CONCRETE, C 11.600 CYS
62 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 364.000 LET
63 709-51821 SURFACE SEAL LUMP LUMP
64 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 42.000 LET
65 715-05407 PIPE, END BENT DRAIN, 6 IN 80.000 LET
66 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
69 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
70 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 48.000 LET
73 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,600.000 LET

74 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,600.000 LET
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CALL ORDER : 431 CONTRACT ID : B -32436-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,755.000 cys
13 203-02070 BORROW 2,310.000 cys
14 205-03371 SEDIMENT, REMOVE 40.000 CYS
15 205-06930 SPLASHPAD 8.000 TON
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 18.000 LFT
17 205-06936 TEMPORARY SEDIMENT TRAP 268.000 TON
18 205-06937 TEMPORARY SILT FENCE 537.000 LFT
19 205-06938 TEMPORARY SLOPE DRAIN 98.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 206-51215 EXCAVATION, X 270.000 cyYs
22 206-51817 SHEET PILING, STEEL 244,000 SET
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,120.000 SYS
24 211-02050 B BORROW 700.000 cys
25 211-09266 STRUCTURAL BACKFILL, TYPE 3 2,450.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 935.000 TON
27 302-07455 DENSE GRADED SUBBASE 20.800 CYS
28  401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 221.000 TON
29  401-07389 QC/OA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 372.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 1,003.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,003.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 2,006.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 2,704.000 SYS
34 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
35 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 175.000 LFT
37 602-06729 BARRIER DELINEATOR 4.000 EACH
38 603-92636 FENCE, CHAIN LINK, 72 IN 260.000 LFT
39 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 128.400 SYS
40 615-06490 RIGHT OF WAY MARKER 24.000 EACH
41 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
42 616-02320 GEOTEXTILES 1,914.000 SYS
43 616-06405 RIPRAP, REVETMENT 1,227.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
45 621-06545 FERTILIZER 0.500 TON
46 621-06553 SEED MIXTURE, R 204.000 LBS
47 621-06557 SEED MIXTURE, T 450.000 LBS
48 621-06565 MULCHING MATERIAL 8.400 TON
49 621-06567 WATER 0.100 KGAL
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CALL ORDER : 431 CONTRACT ID : B -32436-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06574 SODDING 63.000 SYS
51 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 30.000 EACH
52 628-09401 FIELD OFFICE, A 18.000 MOS
53 701-02938 CORED HOLE IN ROCK, 24 IN 36.000 LET
54 701-09558 TEST PILE, INDICATOR, PRODUCTION 73.000 LFT
55 701-09683 PILE SHOE, HP 12 X 74 8.000 EACH
56 701-95780 PILE, STEEL H, HP 12 IN X 74 159.000 LFT
57 702-51005 CONCRETE, A, SUBSTRUCTURE 45.800 CYS
58 702-51015 CONCRETE, B, FOOTINGS 24.400 CYS
59 702-92857 CONCRETE, C, SUBSTRUCTURE 18.600 CYs
60 703-06028 REINFORCING BARS 5,820.000 LBS
61 703-06029 REINFORCING BARS, EPOXY COATED 34,212.000 LBS
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 81.200 CYs
63 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 152.000 LFT
64 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
65 706-51020 RAILING, CONCRETE, C 15.600 CYS
66 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 232.500 LEFT
67 709-51821 SURFACE SEAL LUMP LUMP
68 731-93945 FACE PANELS, CONCRETE 4,942.000 SFT
69 731-93946 WALL ERECTION 4,942.000 SET
70 731-93947 LEVELING PAD, CONCRETE 250.000 LET
71 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07118 BARRICADE, III-A 48.000 LEFT

77 801-07119 BARRICADE, III-B 48.000 LFT
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CALL ORDER : 441 CONTRACT ID : B -33340-A

SECTION NO. 0001 ARCH BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-93741 GUARDRAIL END TREATMENT, REMOVE 1.000 EACH
18 203-02000 EXCAVATION, COMMON 1,093.000 cyYs
19 205-06937 TEMPORARY SILT FENCE 787.000 LFT
20 207-09935 SUBGRADE TREATMENT, TYPE 1C 636.000 SYS
21 211-09266 STRUCTURAL BACKFILL, TYPE 3 781.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 131.000 TON
23 302-07455 DENSE GRADED SUBBASE 44,200 CYS
24 303-01180 COMPACTED AGGREGATE, NO. 53 101.000 TON
25 304-07491 HMA PATCHING, TYPE C 7.000 TON
26 304-07494 WIDENING WITH HMA, TYPE C 59.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN 567.000 SYS
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 73.000 TON
29  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 71.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 848.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 665.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 1,513.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 1,087.000 SYS
34 412-09355 FOG SEAL 189.000 SYS
35 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
36 601-02241 GUARDRAIL, REMOVE 425.000 LET
37 601-06035 GUARDRAIL, RESET 50.000 LET
38 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
39 601-91147 GUARDRAIL END TREATMENT, RESET 1.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 100.000 LFT
42 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 3.000 EACH
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 151.800 SYS
44 616-02320 GEOTEXTILES 61.000 SYS
45 616-05689 RIPRAP, CLASS 2 58.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
47 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 966.000 SYS
48 621-06559 MULCHED SEEDING, R 644.000 SYS
49 621-08161 PERMANENT TURF REINFORCEMENT MAT 439.000 SYS
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CALL ORDER t 441 CONTRACT ID B -33340-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ARCH BRIDGE REHABILITATION
50 628-09402 FIELD OFFICE, B 9.000 MOS
51 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
52 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
53 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
54 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
55 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 9.000 MOS
56 702-51005 CONCRETE, A, SUBSTRUCTURE 70.400 CYS
57 702-51015 CONCRETE, B, FOOTINGS 5.400 CYS
58 702-51863 FIELD DRILLED HOLE IN CONCRETE 136.000 EACH
59 703-06029 REINFORCING BARS, EPOXY COATED 25,692.000 LBS
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 44.700 CYS
61 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
62 706-51020 RAILING, CONCRETE, C 0.200 CYs
63 709-51821 SURFACE SEAL LUMP LUMP
64 709-51821 SURFACE SEAL LUMP LUMP
65 710-09158 PATCHING CONCRETE STRUCTURES 30.000 SET
66 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
71 801-07118 BARRICADE, III-A 96.000 LEFT
72 801-07119 BARRICADE, III-B 96.000 LEFT
73 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 565.000 LEFT
74 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 147.000 LET
75 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 147.000 LEFT
76 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 565.000 LFT
77 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH
78 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 451 CONTRACT ID : B -33947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 180.000 CYS
13 203-02070 BORROW 85.000 CYs
14 204-02290 SETTLEMENT PLATE 3.000 EACH
15 204-08415 STAKE, SETTLEMENT 3.000 EACH
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 37.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 12.000 TON
18 205-06937 TEMPORARY SILT FENCE 735.000 LEFT
19 205-09543 NO 2 STONE 200.000 TON
20 207-08263 SUBGRADE TREATMENT, TYPE IA 665.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 67.000 SYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 3.800 CYs
23 214-07203 GEOGRID, TYPE IB 100.000 SYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 329.000 TON
25 302-07455 DENSE GRADED SUBBASE 22.000 CYS
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 265.000 SYS
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
29 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
30 601-02241 GUARDRAIL, REMOVE 160.000 LEFT
31 601-09238 HAND DIG GUARDRAIL POST HOLES 10.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 162.500 LET
34 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 126.000 SYS
35 610-07487 HMA FOR APPROACHES, TYPE B 170.000 TON
36 615-06505 MONUMENT, B 2.000 EACH
37 616-02320 GEOTEXTILES 128.000 SYS
38 616-05688 RIPRAP, CLASS 1 74.000 TON
39 616-06405 RIPRAP, REVETMENT 16.000 TON
40 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
41 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
42  619-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
44  621-02770 EROSION CONTROL BLANKET 190.000 SYS
45 621-06559 MULCHED SEEDING, R 400.000 SYS
46 621-06567 WATER 0.500 kGAL
47 621-06574 SODDING 11.000 SYS
48 621-06575 SODDING, NURSERY 140.000 SYS
49 628-09402 FIELD OFFICE, B 5.000 MOS
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CALL ORDER : 451 CONTRACT ID : B -33947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING
50 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 348.000 LFT
51 701-09679 CONICAL PILE TIP, 14 IN 4.000 EACH
52 702-51005 CONCRETE, A, SUBSTRUCTURE 1.400 CYS
53 702-51863 FIELD DRILLED HOLE IN CONCRETE 12.000 EACH
54 703-01540 THREADED TIE BAR ASSEMBLY 74.000 EACH
55 703-06029 REINFORCING BARS, EPOXY COATED 20,815.000 LBS
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 53.000 CYS
57 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
58 706-11404 RAILING, STEEL, PF-1 135.200 LEFT
59 706-51020 RAILING, CONCRETE, C 7.300 CYs
60 709-51821 SURFACE SEAL LUMP LUMP
61 711-51038 STRUCTURAL STEEL LUMP LUMP
62 711-51864 DRILLED HOLE 66.000 EACH
63 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
64 711-96800 STUD SHEAR CONNECTORS 1,170.000 EACH
65 715-05407 PIPE, END BENT DRAIN, 6 IN 70.000 LEFT
66 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 2.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 48.000 LEFT
72 801-07119 BARRICADE, III-B 24.000 LEFT
73 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 36.000 LET

74 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 18.500 SET
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CALL ORDER : 461 CONTRACT ID : B -34414-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHAB-PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 587.000 LEFT
10 616-02320 GEOTEXTILES 232.500 SYS
11 616-05689 RIPRAP, CLASS 2 210.000 TON
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
13 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,000.000 SYS
14 621-06559 MULCHED SEEDING, R 1,000.000 SYS
15 621-06626 MULCHED SEEDING, D 1,000.000 SYS
16 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
17 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
18 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
19 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11781 CELLULAR TELEPHONE SERVICE, 750 MINUTES 6.000 MOS
22 725-11295 PIPE LINER, CURED-IN-PLACE, 54" 1,050.000 LEFT
23 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 471 CONTRACT ID : B -34578-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01066 HYDRO DEMOLITION 3,747.000 SYS
11 202-02240 PAVEMENT REMOVAL 201.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 3,747.000 SYS
14 203-02000 EXCAVATION, COMMON 530.000 cys
15 203-02070 BORROW 50.000 cyYs
16 205-06937 TEMPORARY SILT FENCE 534.000 LFT
17 302-06464 SUBBASE FOR PCCP 40.000 cyYs
18 302-07455 DENSE GRADED SUBBASE 65.000 cys
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,880.000 SYS
20 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 166.000 TON
21 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 188.000 TON
22 406-05521 ASPHALT FOR TACK COAT 178.000 SYS
23 502-06329 PCCP, 12 IN 160.000 SYs
24 503-03489 RETROFITTED TIE BARS 64.000 EACH
25 503-05240 D-1 CONTRACTION JOINT 96.000 LET
26 503-05310 TERMINAL JOINT 96.000 LET
27 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
28  601-02241 GUARDRAIL, REMOVE 100.000 LET
29 602-06729 BARRIER DELINEATOR 24.000 EACH
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 381.000 SYS
31 616-02320 GEOTEXTILES 50.000 SYs
32 616-06405 RIPRAP, REVETMENT 30.000 TON
33 628-09402 FIELD OFFICE, B 14.000 MOS
34 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 14.000 MOS
35 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11780 CELLULAR TELEPHONE SERVICE, 500 MINUTES 28.000 MOS
38 702-51863 FIELD DRILLED HOLE IN CONCRETE 64.000 EACH
39 703-06029 REINFORCING BARS, EPOXY COATED 71,903.000 LBS
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 141.300 CYS
41 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
42 706-51020 RAILING, CONCRETE, C 80.300 cYs
43 709-51821 SURFACE SEAL LUMP LUMP
44 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,010.000 SET
45 722-51842 BRIDGE DECK OVERLAY 3,740.000 SYS
46 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 120.000 CYS
47 722-60824 SURFACE MILLING 3,857.000 SYS
48 724-51925 STRUCTURAL EXPANSION JOINT, SS 174.000 LFT
49 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
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CALL ORDER : 471 CONTRACT ID : B -34578-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
52 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,004.000 LET
53 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,124.000 LET
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
57 801-06710 FLASHING ARROW SIGN 140.000 DAY
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07118 BARRICADE, III-A 96.000 LEFT
60 801-07119 BARRICADE, III-B 180.000 LET
61 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 320.000 LEFT
62 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 640.000 LEFT
63 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
64 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 12.000 EACH
65 808-06716 LINE, REMOVE 8,440.000 LEFT
66 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 940.000 LEFT
67 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,750.000 LEFT
68 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,750.000 LEFT
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER  : 541 CONTRACT ID : TM-35736-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-06541 REMOVE 7.000 EACH
8 202-86946 HANDHOLE, REMOVE 4.000 EACH
9 628-09402 FIELD OFFICE, B 8.000 MOS
10 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
11  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MINUTES 8.000 MOS
13 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 1.000 EACH
17 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 380.000 LFT
18 807-03745 WIRE, XHHW, NO 4 COPPER, IN CABLE DUCT, IN TRENCH, 1/C 5,200.000 LET
19 807-03934 LIGHT STRUCTURE, REMOVE 1.000 EACH
20 807-11768 LIGHT POLE, ROADWAY, 40 FT. E.M.H., 20 FT. MAST 1.000 EACH
21 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,100.000 LET
22 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
23 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
24 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 36.000 EACH
25 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
26 807-86930 INSULATION LINK, NON-WATERPROOFED 24.000 EACH
27 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
28 807-86955 CABLE-DUCT MARKER 10.000 EACH
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CALL ORDER : 551 CONTRACT ID : TM-35819-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL

2 109-08360 CONTRACT LIENS 1.000 DOL

3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL

4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

5 807-11772 LUMINAIRE, DIAGNOSIS AND REPAIR 437.000 EACH






